



OFFICE:

Municipal Government of Marilao, Bulacan

| REFERENCE NO. | DATE OF BIDDING | ITEM DESCRIPTION | ABC | BID AMOUNT | WINNING BIDDER/S |
|------------------|-----------------|--|---------------|---------------|--|
| 1 | FEB 12 2016 | TRANSPORTING, HAULING, TRANSFERING OF THE MUNICIPAL SOLID WASTE OF MARILAO UP TO A LICENSED SANITARY LANDFILL | 20,000,000.00 | 19,872,000.00 | RMS PETROLEUM TECHNOLOGY AND WASTE MANAGEMENT CORP 0822 VILLARICA ROAD, STA. ROSA I, MARILAO, BULACAN |
| 2 | FEB 12 2016 | FURNISHING OF LABOR AND MATERIALS FOR THE CONCRETING OF ROAD AT MELCHOR ST., LIAS | 600,000.00 | 592,917.40 | CARLIOSH BUILDERS - BLOCK 6 LOT 15, GOLDRIDGE ESTATE, STA. CRUZ, GUIGUINTO, BULACAN |
| 3 | FEB 12 2016 | FURNISHING OF LABOR AND MATERIALS FOR THE CONSTRUCTION OF DRAINAGE CANAL AT STA. ROSA II | 1,000,000.00 | 997,213.28 | ADIMRE CONSTRUCTION - VILLA PRICILLA SUBD., CUTCOT, PULILAN, BULACAN |
| 4 | FEB 12 2016 | FURNISHING OF LABOR AND MATERIALS FOR THE ROAD CONSTRUCTION AT LAOT, PRENZA I | 500,000.00 | 496,591.20 | CARLIOSH BUILDERS - BLOCK 6 LOT 15, GOLDRIDGE ESTATE, STA. CRUZ, GUIGUINTO, BULACAN |
| 5 | FEB 12 2016 | FURNISHING OF LABOR AND MATERIALS FOR THE CONSTRUCTION OF BARANGAY ROAD WITH SIDE PROTECTION ALONG SANGKA, PRENZA II | 1,000,000.00 | 994,834.40 | ADIMRE CONSTRUCTION - VILLA PRICILLA SUBD., CUTCOT, PULILAN, BULACAN |
| 6 | FEB 12 2016 | FURNISHING OF LABOR AND MATERIALS FOR THE UPGRADING OF BRIDGE, ROAD AND CANAL AT PUROK I, IBAYO | 1,000,000.00 | 996,410.38 | ADIMRE CONSTRUCTION - VILLA PRICILLA SUBD., CUTCOT, PULILAN, BULACAN |

| 7 | FEB 12 2016 | FURNISHING OF LABOR AND MATERIALS FOR THE CONSTRUCTION OF THREE (3) STOREY NATIONAL OFFICES BUIDING (PHASE VI) AT NEW MUNICIPAL BLDG., PATUBIG | 10,000,000.00 | 9,985,138.81 | ADIMRE CONSTRUCTION - VILLA PRICILLA SUBD., CUTCOT, PULILAN BULACAN |
|----|-------------|---|---------------|--------------|---|
| 8 | FEB 12 2016 | FURNISHING OF LABOR AND MATERIALS FOR THE COMPLETION OF EVACUATION CENTER (GROUND FLOOR ONLY) AT STA. ROSA I | 1,000,000.00 | 995,609.44 | ADIMRE CONSTRUCTION - VILLA PRICILLA SUBD., CUTCOT, PULILAI BULACAN |
| 9 | FEB 12 2016 | FURNISHING OF LABOR AND MATERIALS FOR THE ROAD AND DRAINAGE CANAL; UPGRADING AT E. BUENAVENTURA ST., NAGBALON | 1,000,000.00 | 994,464.35 | CARLJOSH BUILDERS - BLOCK 6 LC 15, GOLDRIDGE ESTATE, STA. CRU GUIGUINTO, BULACAN |
| 10 | FEB 12 2016 | FURNISHING OF LABOR AND MATERIALS FOR THE CONSTRUCTION OF OVERFLOW PROTECTION (RIP-RAPPING) AT ZULUETA ST., ALONG PATIAK RESIDENCE, POBLACION I | 1,000,000.00 | 993,023.80 | CARLIOSH BUILDERS - BLOCK 6 LC 15, GOLDRIDGE ESTATE, STA. CRU GUIGUINTO, BULACAN |
| 11 | FEB 12 2016 | FURNISHING OF LABOR AND MATERIALS FOR THE CONSTRUCTION OF DRAINAGE CANAL FROM BARANGAY HALL TO CONSTANTIONO ROTONDA, POBLACION II | 1,000,000.00 | 997,015.04 | CARLJOSH BUILDERS - BLOCK 6 LC 15, GOLDRIDGE ESTATE, STA. CRU GUIGUINTO, BULACAN |
| 12 | FEB 12 2016 | FURNISHING OF LABOR AND MATERIALS FOR THE UPGRADING OF CANAL AND ROAD AT FERNANDO COMPOUND, ABANGAN SUR | 372,426.00 | 369,426.00 | CARLJOSH BUILDERS - BLOCK 6 LO 15, GOLDRIDGE ESTATE, STA. CRU GUIGUINTO, BULACAN |
| 13 | FEB 12 2016 | FURNISHING OF LABOR AND MATERIALS FOR THE ROAD CONCRETING AT PRIME ROSE T., FAUSTA VILLAGE, TABING-ILOG | 451,230.00 | 447,230.00 | CARLIOSH BUILDERS - BLOCK 6 LO 15, GOLDRIDGE ESTATE, STA. CRUI GUIGUINTO, BULACAN |

| 14 | FEB 12 2016 | FURNISHING FOR LABOR AND MATERIALS FOR THE CONSTRUCTION OF ROAD AT THREE (3) SIDE STREET ALONG BENEDICTO ST., PRENZA I | 500,000.00 | 496,723.36 | CARLIOSH BUILDERS - BLOCK 6 LOT 15, GOLDRIDGE ESTATE, STA. CRUZ, GUIGUINTO, BULACAN |
|----|-------------|--|--------------|------------|---|
| 15 | FEB 12 2016 | FURNISHING FOR THE LABOR AND MATERIALS FOR THE ROAD UPGRADING AND CONCRETING AT BATONGBAKAL ST., PATUBIG | 1,000,000.00 | 994,371.84 | ADIMRE CONSTRUCTION - VILLA PRICILLA SUBD., CUTCOT, PULILAN, BULACAN |
| 16 | FEB 12 2016 | FURNISHING OF LABOR AND MATERIALS FOR THE ROAD UPGRADING AND CONCRETING (PHASE II) AT LOURDES DRIVE, ABANGAN NORTE | 1,000,000.00 | 995,752.91 | ADIMRE CONSTRUCTION - VILLA PRICILLA SUBD., CUTCOT, PULILAN, BULACAN |
| 17 | FEB 12 2016 | CONSTRUCTION OF DRAINAGE CANAL AT CORDERO SUBD., LAMBAKIN | 1,000,000.00 | 995,891.68 | CARLJOSH BUILDERS - BLOCK 6 LOT 15, GOLDRIDGE ESTATE, STA. CRUZ, GUIGUINTO, BULACAN |

COMMITTEE OF THE BIDS AND AWARDS

MAGTANGGOL C. SAN MIGUEL

BAC Chairman Municipal Engineer

BAC Member
Municipal Treasurer

ROSALIE S. VILLADOS BAC Vice Chairman

BAC Vice Chairman Muicipal Budget Officer

FROILAN R. ANGELES

BAC Member

Municipal Administrator

HERMENEGILDO J. BAUTISTA BAC Member

MPDC